
The Secretary to the Department of Infrastructure
for and on behalf of the Crown in right of the State
of Victoria

Kew Development Corporation Pty Ltd

Walker Group Holdings Pty Ltd

Kew Residential Services Development Agreement

Contents

Parties	1
Background	1
A1 Interpretation	2
A1.1 Definitions	2
A1.2 Construction	22
A1.3 Severability	23
A1.4 State Approval	24
A1.5 Covenants to bind representatives	24
A1.6 Consistency	24
A1.7 No financial or commercial detriment	25
A1.8 Acting reasonably	25
A1.9 State not obliged to pass laws	25
A1.10 State's capacity	25
A1.11 Delegation	25
A1.12 Developer's Cost	25
A2 Deleted	26
A3 Appointment, consideration and capacity	26
A3.1 Appointment	26
A3.2 Acceptance of appointment	26
A3.3 Consideration	26
A3.4 Capacity of developer	26
A4 Objectives and intent of the parties	26
A4.1 Key objectives of Project	26
A4.2 Interpretation of agreement	27
A5 Project term	27
A5.1 Project term	27
A5.2 Extension of Project Term	27
A5.3 Extensions of Time	27
A5.4 Market Condition Change	29
A6 Cooperation	30
A6.1 Parties to cooperate	30
A6.2 Limitations	30
A7 Representations warranties and acknowledgement of Developer	30
A7.1 Representations and warranties	30
A7.2 Repetition of Representations and Warranties	32
A7.3 Reliance on Representations and Warranties	32
A7.4 Own enquiries	32
A8 General undertakings of Developer	33
A8.1 Negative pledge	33

A8.2	Maintenance of status	33
A8.3	Key Personnel	33
A8.4	Devote sufficient time	33
A8.5	Replacement of Key Personnel	33
A8.6	Removal of Key Personnel	34
A9	Probity checks	34
A9.1	State may require	34
A9.2	Provision of information	34
A10	Representatives of the parties	35
A10.1	Appointment of State's Representative	35
A10.2	Appointment of Developer's Representative	35
A10.3	Dealings in relation to the project	36
A11	Project liaison group	37
A11.1	Creation of project liaison group	37
A11.2	Constitution of project liaison group	37
A11.3	Proceedings of project liaison group	37
A11.4	Operation of project liaison group	38
A11.5	Costs of project liaison group	39
A11.6	Monthly reports – Stage 1 and Stage 2	39
A11.7	Monthly reports - post Stage 2	39
A12	VIPP statement	39
A12.1	Compliance with VIPP statement	39
A12.2	Use of VIPP statement information	39
A12.3	Monitoring of performance	39
A12.4	Failure to comply	40
A12.5	Consent to publication	40
A12.6	Review of performance	40
A13	Risk	40
A13.1	Risks assumed	40
A13.2	Acceptance by Developer	40
A13.3	Acceptance by State	41
A14	Intellectual Property	41
A14.1	Developer warranties	41
A14.2	Repetition of representation and warranties	42
A14.3	Licence to State	42
A14.4	DKO Consent	42
A14.5	Novation	43
A14.6	Reasonable Endeavours	43
A15	Compliance with laws	43
A15.1	Complying with legislative requirements	43
A15.2	Obtain Project Authorisations	44

A16	Quality assurance and control	44
	A16.1 Quality assurance plan	44
	A16.2 Review of quality assurance plan	44
	A16.3 Subordinates	44
A17	Release and indemnity	44
	A17.1 Release of the State	44
	A17.2 Indemnity from Developer	45
	A17.3 Specific indemnities	45
	A17.4 Release of the Developer	46
A18	Assignment	46
	A18.1 Consent required	46
	A18.2 Deemed assignment	47
	A18.3 Continuing obligations	47
	A18.4 Consent to dealings	47
	A18.5 Approvals	47
	A18.6 Consent to Financing	48
A19	FIRB approvals	48
	A19.1 Developer warranty	48
A20	Default	48
	A20.1 Occurrence of Developer default	48
	A20.2 Cure period	48
	A20.3 Failure to remedy default	50
	A20.4 Equitable relief	51
	A20.5 State default	51
	A20.6 Cure Period	51
	A20.7 Remedies	51
A21	Step In	52
	A21.1 Generally	52
	A21.2 Step-in Date	52
	A21.3 Developer must assist the State	52
	A21.4 Developer's Rights and Obligations suspended	52
	A21.5 Attorney	52
	A21.6 Step-out	53
	A21.7 Developer must re-commence performance	53
	A21.8 No liability or Obligation	53
	A21.9 Release	54
	A21.10 State's Obligations	54
	A21.11 No Prejudice to Other Rights	54
	A21.12 Payment of Costs	54
	A21.13 Survival	54
A22	Termination	54
	A22.1 No Other Right to Terminate	54

A22.2 Termination by State	54
A22.3 Consequences of Termination	54
A22.4 Compensation to Developer	55
A22.5 Interest and compensation on default	55
A23 Security	55
A23.1 Guarantees	55
A23.2 Reduction in amount of Project Guarantee	56
A23.3 Failure to Provide Security	56
A23.4 Release of Project Guarantee	56
A23.5 Replacement Guarantees	57
A23.6 Developer not to injunct	57
A23.7 Developer's Rights	57
A24 Force Majeure	57
A24.1 Notice of Force Majeure event	57
A24.2 Suspension of obligations	58
A24.3 Mitigation	58
A24.4 Cessation of Force Majeure event	58
A24.5 Review of Obligations	58
A25 Disputes	58
A25.1 Establishment of Panel	58
A25.2 Commencement of legal proceedings	60
A25.3 Expert determination	60
A25.4 Deleted	61
A25.5 Continued performance of obligation pending resolution of dispute	61
A26 GST	61
A26.1 Amounts exclude GST	61
A26.2 Responsibility for GST	61
A26.3 Tax invoice	61
A26.4 Adjustments	61
A26.5 Margin Scheme	62
A26.6 Definitions	62
A27 Interest on overdue amounts	62
A28 Confidentiality and publicity	62
A28.1 Confidential	62
A28.2 Keep confidential	62
A28.3 Permitted disclosure	62
A28.4 Continual obligation	63
A28.5 No public announcement without consent	63
A28.6 Publication by State	63
A29 Communications	63
A29.1 General	63
A29.2 How to give a communication	64

A29.3	Particulars for delivery of notices	64
A29.4	Communications by post	64
A29.5	Communications by fax	64
A29.6	After hours communications	64
A29.7	Process service	64
A30	Miscellaneous	65
A30.1	Entire agreement	65
A30.2	Duty	65
A30.3	Legal costs	65
A30.4	Amendment	65
A30.5	Waiver and exercise of rights	65
A30.6	Set off	66
A30.7	Rights cumulative	66
A30.8	Further assurance	66
A30.9	Liability	66
A30.10	Counterparts	66
A30.11	Attorneys	66
A30.12	Relationship of parties	66
A30.13	Governing law and jurisdiction	67
A30.14	Information Privacy	67
B1	Site and Site Conditions	68
B1.1	Condition of Site	68
B1.2	Contamination	69
B1.3	Services/infrastructure	70
B1.4	Artefacts	71
B1.5	Native Title	71
B2	Restrictions on use and development of Site	72
B3	Planning	72
B3.1	Developer to obtain Planning Permits	72
B3.2	Application for Planning Permit by Developer	73
B3.3	Section 173 Agreement	73
B3.4	Demolition Permit	73
B4	Access to Site by Developer	73
B4.1	Access	73
B4.2	Effect of possession	73
B4.3	Access to adjoining properties	73
B4.4	Restrictions on access	74
B4.5	Access Payments	74
B4.6	Use of Site by State	74
B5	Design Development – Community Houses	74
B5.1	Application	74
B5.2	Co-operation	74
B5.3	Design development	75

B5.4	No alterations	76
B5.5	Act reasonably	76
B6	Demolition of existing buildings and Services	76
<hr/>		
B7	Construction and works program	77
<hr/>		
B7.1	Construction Works Program	77
B7.2	Revision	77
B7.3	Updated Construction Works Program	77
B8	Construction obligations	77
<hr/>		
B8.1	Developer's primary obligation	77
B8.2	Fit for purpose	77
B8.3	Construction obligations	78
B8.4	Developer's risks	79
B8.5	Standard of care	79
B8.6	Suspension of works	80
B8.7	Materials, Labour and Constructional Plant	80
B8.8	Cleaning Up	80
B8.9	Domestic Building Contracts Act	80
B9	Protection of people and property	80
<hr/>		
B9.1	Compliance with Protection Measures	80
B9.2	Specific obligations	80
B9.3	General provisions	81
B9.4	State Obligation	81
B10	Workplace Relations	81
<hr/>		
B10.1	Management of Workplace Relations	81
B10.2	Workplace Relations	81
B10.3	Employment policy	81
B11	Environmental monitoring	81
<hr/>		
B11.1	Developer's Obligations	81
B11.2	Obligations Cease	82
B12	Insurance and Indemnity	82
<hr/>		
B12.1	Types of insurance	82
B12.2	Damage prior to Completion	84
B12.3	Annual Review of Insurances	85
B12.4	Settlement of Claims	85
B12.5	Not to Void Insurance	85
B13	Modifications/Variations	86
<hr/>		
B13.1	Restrictions on Developer Modifications	86
B13.2	Developer Modifications	86
B13.3	State Modifications	87
B14	Community Houses	88
<hr/>		
B14.1	Deleted	88

B14.2 Developer's Obligation	88
B14.3 Completion of Milestones	88
B14.4 Defective Work	89
B14.5 Defects Liability Period	89
B14.6 Completion	89
B14.7 Maintenance of Community Houses	90
B14.8 Memorials	90
B14.9 Access	90
B14.10 Liquidated Damages	91
B14.11 Access to and maintenance of KRS Facilities	92
B14.12 Stage 1 and Stage 2 Completion	93
B14.13 Transitional Stage 1 Community Houses	93
B14.14 Variation in numbers of Community Houses	93
B14.15 Use of Portable Building	93
B15 Community Facilities	94
B15.1 Hydrotherapy pool	94
B15.2 Recreation Centre	94
B15.3 Heritage Buildings	95
B16 Sub-Contracting	96
B17 Inspection and Testing	96
B18 Compliance with Laws	97
B19 Developer's occupational health and safety obligations	97
B19.1 Statutory Requirements and Codes of Practice	97
B19.2 Occupational Health and Safety Policy	97
B19.3 Site Safety Induction Program	98
B19.4 Health and Safety Procedures	98
B20 Security of Payment Act	99
B20.1 Application of the Security of Payment Act	99
B20.2 Service of Notices under the Security of Payment Act	99
B20.3 The Role of the State's Representative under the Security of Payment Act	99
B20.4 Payment Claim	99
B20.5 Payment Schedule	99
B20.6 Nominating authority for adjudication application	100
B20.7 Conduct of Adjudication	100
B20.8 Security to be provided under the Security of Payment Act	100
B20.9 Suspension of Works under the Security of Payment Act	100
B20.10 Contractor Suspension	101
B20.11 Indemnity	101
C1 Subdivision	102
C1.1 Development in Stages	102
C1.2 State to procure Crown Grant	102
C1.3 Release of Stages	102

C1.4	Amendments to Development Plan	102
C1.5	Plan of Subdivision	103
C1.6	Nature of Plan of Subdivision	103
C1.7	Decision by State	104
C1.8	Alterations to Plan of Subdivision	104
C1.9	State to sign applications	104
C1.10	Developer to carry out Subdivisional Works	105
C1.11	State to make titles available	105
C1.12	Certification	105
C2	Body Corporate	105
C2.1	Creation of Body Corporate	105
C2.2	Alterations to Body Corporate Rules	106
C2.3	Role of State	106
C3	Public Purposes Lots	107
C3.1	Transfer or vest in Relevant Authority	107
C3.2	State to retain Ownership	107
C4	Vacant Land	107
C4.1	Procedures for Vacant Land	107
C5	Retention and release of Lot titles	108
C5.1	Retention by State	108
C5.2	Release of Lot titles	108
C5.3	Public Purpose Lots in name of Relevant Authority	108
C6	Dealings by Developer	108
C6.1	Developer not to sell undeveloped land	108
C6.2	Leasing of unsold Lots	109
C7	Sales and Marketing policy	109
C7.1	Marketing and Sale Period	109
C7.2	State's Approval	109
C7.3	Co-ordination of Marketing and Selling agents	109
C7.4	Developer to ensure compliance	109
C8	Execution of Sale Documents	109
C8.1	Appointment as agent	109
C8.2	Developer to Market	110
C8.3	State's Obligations	110
C9	Acknowledgements and Indemnity	110
C9.1	Compliance with Laws	110
C9.2	Acknowledgement by State	110
C9.3	Indemnity	110
C10	Rates and Taxes	111
C10.1	State to pay	111
C10.2	Developer to provide details	111

C10.3 Minimise costs	111
C11 Duty	111
C11.1 Transfer Duty	111
C12 Community Houses Lots	112
C12.1 State to hold title	112
C12.2 Transfer of Community Houses	112
C13 No Caveat	112
D1 Payments	113
D1.1 Community Houses Payment	113
D1.2 Land Payments	113
D1.3 Priority of Payments	113
D2 Financial Model	113
D2.1 Purpose of Financial Model	113
D2.2 Updated Financial Model	113
D2.3 Material Changes	114
D2.4 Stage Budgets	114
D2.5 Project Expenditure	115
D3 Audit	116
D3.1 Independent Audit	116
D3.2 Provide Information	116
D3.3 Review by State	117
D4 Sunset Provisions	118
D4.1 Expiration of Project Term	118
D4.2 Sale of Available Lots	119
D4.3 Substantial Commencement of a Stage of the Project	120
E1 Guarantee and indemnity	121
E1.1 Acknowledgment	121
E1.2 Guarantee	121
E1.3 Compliance	121
E1.4 Indemnity	121
E1.5 Guarantee not affected	121
E1.6 Continuing Guarantee and Indemnity	121
E1.7 No competition	122
E1.8 Guarantee and Indemnity in addition to other Rights of the State	122
E1.9 Warranties by the Guarantor	122
E1.10 Acknowledgment by Guarantor	122

Schedule 1 - Notices	124
Schedule 2 - Community Houses Specification	125
Schedule 3 - DKO Consent	126
Schedule 4 - Key Personnel	127
Schedule 5 - Site Plan	128
Schedule 6 - Development Plan	129
Schedule 7 - Guarantees	132
Schedule 8 - Indicative Construction Works Programme	133
Schedule 9 - Financial Model	134
Schedule 10 - VIPP Statement	135
Schedule 11 - Sale Procedures	136
Schedule 12 - Payments	139
Schedule 13 - Domestic Building Contracts Act 1995	144
Schedule 14 - Contract of Sale - clause D5.2	148
Schedule 15 - Pro Forma Lot Sale Contract	153
Schedule 16 - Monthly Report	28
Schedule 17 - Quality Assurance Plan	29